











Project # Project Name

Washington State University - Alternative Delivery Projects (Past 5 years and Projected 3 years) Exhibit 1
Agency
Project Delivery Construction  Construction Project entered into CPARB Project

Project Description Number Project Value Method Start Finish Data Collection System? Complete
111,000 GSF higher

Spokane Biomedical and  education CPARB collection system has not

Health Sciences Building  research/teaching lab 6325-2012 S 79,915,000 GCCM Sep-11 Nov-13 yet been launched. Yes
126,000 GSF higher

Veterinary Medical education

Research Building (REC4) research/teaching lab 6371-2012 S 96,030,000 GCCM Aug-10 Sep-15 see above Yes
99,000 GSF higher

Northside Residence Hall education housing facility =~ 320112004 $ 32,600,000 DB May-12 Jul-13 see above Yes

Clean Technology

Laboratory Building 96,000 GSF higher

(PACCAR Environmental  education

Technology Building) research/teaching lab 6786-2013 $ 57,700,000 DB Feb-14 Oct-16 see above Yes

Martin Stadium Football 84,192 GSF higher

Operations Building education athletic facility = 6726-2013 $ 61,000,000 GCCM Jan-13 May-14 see above Yes
17,400 GSF higher

New Museum of Art education art museum 7272-2013 S 15,000,000 DB Jul-16 Dec-17 see above Yes
2,200 GSF higher education

WSU Visitor's Center visitor center 7106-2013 S 2,500,000 DB May-13 Sep-13 see above Yes

Plant Growth Greenhouse

(Phase 2 - Washington 17,900 GSF higher

Grain Plant Growth education research

Facility) greenhouse 7265-2013 S 10,000,000 DB Jul-14 Jul-15 see above Yes
99,000 GSF higher Planned

Indoor Practice Facility education athletic facility ~ Pending $ 25,000,000 DB N/A N/A N/A No
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Washington State University - Alternative Delivery Projects (Past 5 years and Projected 3 years) Exhibit 1
Agency
Project Delivery Construction  Construction Project entered into CPARB Project

Project Description Number Project Value Method Start Finish Data Collection System? Complete
95,000 GSF higher

WSU Academic Building  education performance

(Everett) academic building 7599-2014 S 64,560,000 DB Oct-14 May-17 See above Yes

Spokane Teaching Health 42,643 GSF higher

Clinic education clinical facility 7791-2014 S 16,000,000 DB Jan-15 Jun-16 See above Yes

Prosser Agricultural

Technology Building 16,600 GSF higher

Addition and Fruit Quality education facility

Center Renovations expansion 7624-2014 S 4,906,000 DB Jun-14 Mar-15 See above Yes
138,350 GSF higher
education student housing

Chief Joseph Village facility renovation and

Apartments addition (15,900 GSF of

Renovation/Addition new construction) 7273-2013 $ 20,000,000 DB Sep-13 Apr-16 See above Yes

Global Scholars Hall 100,000 GSF higher

(Northside Residence Hall education student housing

Phase 2) facility 7275-2013 $ 40,000,000 DB Feb-14 Aug-15 See above Yes

Tri-Cities Wine Science 28,000 GSF higher

Center education research facility 7340-2014 S 23,010,000 DB Jun-13 Jan-15 See above Yes
15,500 GSF policy

Public Safety Building department building 7396-2014 S 7,500,000 DB Jul-15 Sep-16 See above Yes

Elson S. Floyd Cultural 16,000 GSF higher

Center (Multicultural education multicultural

Building) center building 8098-2015 S 16,000,000 DB Feb-16 Jul-17 See above Yes
80,000 GSF higher
education high-

Digital Classroom Building performance academic

(the Spark) facility 7734-2014 $ 56,000,000 DB Sep-15 May-17 See above Yes
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Washington State University - Alternative Delivery Projects (Past 5 years and Projected 3 years) Exhibit 1
Agency
Project Delivery Construction  Construction Project entered into CPARB Project

Project Description Number Project Value Method Start Finish Data Collection System? Complete
17,500 GSF renovation of

Washington Building Third higher education

Floor administrative facility 7176-2013 S 6,952,000 DB Aug-14 Jul-15 See above Yes
88,000 GSF higher

Chinook Student Center  education multipurpose

Renovation facility renovation 6629-2012 S 32,000,000 DB Jan-16 May-17 See above Yes

Tri-Cities Student Union 8,600 GSF higher education

Building multipurpose facility 8425-2015 S 5,730,000 DB Mar-16 May-17 See above Yes
65,000 GSF higher
education

Global Animal Health research/diagnostic

Phase 2 laboratory facility 8522-2015 S 24,900,000 DB Mar-17 Pending See above No
38,000 GSF higher
education

Troy Hall Renovation research/teaching facility = 7326-2014 S 32,303,000 DB Jun-15 Pending See above No
anticipated 25,000 GSF

Washington Grains Plant  research greenhouse and

Growth Facility (Phase 1) headhouse facility 7772-2014 S 15,000,000 DB Pending Pending See above No
Anticipated 152,000 GSF

Tri-Cities Academic higher education academic

Building facility 8589-2016 S 30,400,000 DB Pending Pending See above No

Plant Sciences Building 100,000 GSF higher

(REC5) education research facility 7651-2014 $ 59,100,000 DB Dec-16 Apr-20 See above No
15,000 GSF higher

Baseball Clubhouse education athletic facility = 8950-2016 S 10,000,000 DB TBD TBD See above No
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Washington State University - Alternative Delivery Projects (Past 5 years and Projected 3 years) Exhibit 1
Agency
Project Delivery Construction  Construction Project entered into CPARB Project
Project Description Number Project Value Method Start Finish Data Collection System? Complete
Anticipated 60,000 GSF
Vancouver Life Sciences  research and teaching
Building laboratory facility 9748-2018 $ 57,000,000 DB TBD TBD See above No
Anticipated 113,000 GSF
renovation and addition to
Wilmer Davis Renovation student housing facility 8747-2016 S 50,000,000 DB TBD TBD See above No
Spokane Biomedical and  Anticipated 85,000 GSF
Health Sciences Building  medical research and
Phase 2 teaching facility TBD $ 80,000,000 DB TBD TBD See above No
Anticipated 50,000 GSF
Pullman Life Sciences research and teaching
Building laboratory building TBD S 55,000,000 DB TBD TBD See above No
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Management and Construction Experience Matrix Exhibit 2
Role during Project Phases
Project  Project Role Role
Name Summary of Experience Project Names Size Type Planning |Design |Construction Start Finish
Associate Vice President for
Facilities Services. 35 years
1 Olivia Yang experience. Licensed Architect, Administrative oversight and final project
certified AlA; Previous CPARB authority, Campus Architect and Campus
Member All Capital Projects Planner. 2011 Current
Assistant Vice President,
2 JoeKiine. P.E Facilities Services, Capital; 22
. yrs. experience; Professional Administrative oversight during planning,
Engineer, Certified CMAA All Capital Projects design and construction. 2012 Current
3 Louise Sweeney Senior PM; 30 yrs. experience, U of | Renew Hall Renovation 3.5M DBB PM PM PM 2000 2004
progressively more complex U of | Student Union Bldg. Renovation 5M DBB PM PM PM 1998 2000
projects, Licensed Architect, U of | Student Recreation Center 18M DBB PM PM PM 1998 2000
DBIA certified, LEED AP U of | Hagerman Aquaculture Center 3M DBB PM PM 2002 2004
U of | Water Center 48M GCCM PM PM PM 2002 2004
WSU Vet Med Barn Relocation 2.2M DBB PM PM PM 2004 2005
WSU Outdoor Tennis Facility 3M GCCM PM PM PM 2005 2007
WSU Championship Golf Course 8.4M DBB PM PM PM 2004 2008
WSU Martin Stadium Renovation, Phase 1 and 2 22.5M GCCM PM PM PM 2006 2008
WSU Olympia Avenue Student Residence Hall 26M GCCM PM PM 2008 2009
WSU Community/Duncan-Dunn Residence Hall Renovation 24.6M GCCM PM PM 2010 2012
WSU Northside Residence Hall 32.6M DB PM PM PM 2011 2013
WSU Northside Residence Hall Phase 2 (Global Scholars) 40M DB PM PM PM 2013 2015
WSU Chief Joseph Apartments Renovation & Addition 20M DB PM PM 2013 2018
WSU Digital Classroom Building 55M DB PM PM PM 2014 2017
WSU TerreView Research Facility Relocation 15M DB PM PM PM 2017 2018+
WSU Global Animal Health Phase 2 24.9M DB PM PM 2015 2018+
WSU Academic Building (Everett) 64.5M DB PM PM 2014 2018+
4 Jason Baerlocher Senior PM; 20 yrs. experience,
LEED AP BD+C, DBIA Certified Portland Rock Gym 3M DB PM 2000 2002
Evergreen Corporate Center 6M GCCM PM PM 2000 2001
ADP Columbia Remodel ™M DBB PM PM 2001 2002
PSU Miller Library 1.2M DBB PM 2001 2001
PSU Smith Center ™M DBB PM 2001 2001
Thync Action 3M DB PM PM PM 2002 2002
Hillsboro Hyundai 500K GCCM PM PM PM 2003 2004
Fred Meyer Regional Center 8M DB PM PM 2003 2004
FedEx RAG Building 500K GCCM PM PM 2004 2005
FedEx Terminal Expansion ™ DBB PM 2004 2005
Kohl's Hillsboro 6M GCCM PM PM 2005 2006
Wal-Mart Wood Village 8M DBB PM 2005 2006
Birtcher Center Fairview 4M DB PM PM 2006 2008
Home Depot Roseburg 11M DBB PM 2006 2007
Kohl's Hazel Dell 5M GCCM PM PM 2007 2008
PDX Business Park 15M GCCM PM PM PM 2004 2009
Tualatin Valley Waste Recovery 10M GCCM PM PM 2008 2009

Page 1 of 4




Management and Construction Experience Matrix Exhibit 2
Role during Project Phases

Project  Project Role Role
Name Summary of Experience Project Names Size Type Planning |Design |Construction Start Finish
Sunset Highway Business Park 5M DBB PM 2008 2009

A&K Designs 4M DBB PM 2009 2010

Prescott Apartments 20M DB PM PM PM 2010 2012

Portland Fire Station #31 4M DBB PM 2010 2011

Nautilus World Headquarters ™ DBB PM 2011 2012

Wilsonville Road Business Park 6M DBB PM 2011 2012

Bailey Brayton Field Upgrade Lighting 500K DBB PM PM PM 2013 2014

Bohler Gym Repurposing 23M Study PM 2013 2018+

Soccer Field Upgrade Phase 1 2.4M DBB PM PM PM 2013 2014

General Campus Water Meters Install 1.3M DB PM PM 2013 2015

Cougar Football Complex 61M GCCM PM 2014 2015

Rogers Field Lights 375K DBB PM PM PM 2014 2015

Martin Stadium Scoreboard 1.5M PO PM 2014 2014

Indoor Practice Facility 25M DB PM 2013 2018+

Baseball Clubhouse 10M DB PM 2012 2018+

Webster Exterior Renovation 500K DBB PM PM PM 2014 2015

Hollingberry Fieldhouse Masonry Restoration ™ DBB PM PM PM 2014 2015

Plant Growth Facility Phase 1 15M DB PM 2013 2018+

Washington Grains Plant Growth Facility 10M DB PM PM PM 2013 2015

Plant Sciences Building 59.1M DB PM PM PM 2013 2018+

Soccer Field Upgrade Phase 2 1.6M DBB PM PM PM 2014 2018

Chinook Student Center 32M DB PM PM 2015 2018

Women's Swim Team Space 2M TBD PM 2016 2018+

Renovate Rec. Center Locker Room 500K GCCM PM PM PM 2017 2018

Golf Practice Facility 4M DB PM 2018 2018+

Vancouver Life Sciences Building 57M DB PM 2017 2018+

. Senior PM; 22 yrs. experience,

5 Cynthia Arbour DBIA Certified Waller Hall Renovation and New Construction 60M DB PM 2010 2018+
Chief Joseph, Building D Reconstruction 2.3M DBB PM PM PM 2010 2011

Community/Duncan-Dunn Renovation 23.6M GCCM PM 2010 2010

Streit-Perham Roof Replacement 547K DBB PM 2010 2010

Housing Long Range Plan N/A Study PM 2010 2010

Dairy Road Improvements 928K DBB PM PM PM 2012 2012

Johnson Tower Elevator Modernization 460K DBB PM PM PM 2012 2014

Todd Student Service Center 526K DBB PM 2012 2012

Wilmer-Davis Renovation 50M DB PM PM PM 2012 2018+

Stephenson North Elevator Modernization 712K DBB PM 2013 2014

Chief Joseph Village Apartments 20M DB PM 2014 2018

New College of Business Building 100M DB PM 2015 2018+

Chief Joseph Renovation Building B & C 12M DBB PM PM PM 2016 2018

6 Jennifer Reynolds PM; 6 yrs. experience, DBIA Tri-Cities Campus Identity Study 50K Study PM PM 2013 2014
Certified Tri-Cities Campus Master Plan 30K Study PM 2014 2016
Tri-Cities Student Union Building 5.7M DB PM PM PM 2014 2017

Tri-Cities Academic Center 30.4M DB PM PM PM 2015 2018+

Tri-Cities Wine Science Center 23M DB PM 2016 2018

Tri-Cities Mercer Greenhouse 200K DBB PM PM PM 2016 2018

Tri-Cities Wince Science Lab 1.1M DBB PM PM PM 2017 2018+




Management and Construction Experience Matrix Exhibit 2
Role during Project Phases

Project  Project Role Role
Name Summary of Experience Project Names Size Type Planning |Design |Construction Start Finish
Tri-Cities Student Rec Center 30K Study PM 2017 2018

Tri-Cities CIC Renovation 250K Study PM 2017 2018+

Tri-Cities Mercer Greenhouse 200K DBB PM PM PM 2016 2018

Todd Hall Upgrade AV & Interior Finishes 209K DBB PM PM PM 2017 2018

Tri-Cities CIC Sidewalk 200K DBB PM PM PM 2018 2019

7 Jeff Lannigan Senior PM; 21 yrs. experience, Honors Hall Renovation 15M GCCM PM 2000 2001
DBIA Certified McCroskey Hall Renovation 5M DBB PM 2001 2002

Energy Plant Redevelopment 42M GCCM PM PM PM 2002 2004

North Fairway Road 1.8M DBB PM 2004 2005

South Fairway Parking 2.25M DBB PM 2004 2005

Agronomy Research Facility 450K DBB PM 2005 2005

Compton Union Building Renovation 86M GCCM PM PM PM 2005 2009

Paul G. Allen Center for Global Animal Health 43.2M GCCM PM PM PM 2009 2013

Clean Technology Laboratory Building 52.8M DB PM PM PM 2011 2015

Visitor Center 2.5M DB PM PM PM 2012 2014

Troy Hall Renovation 32.3M DB PM PM 2015 2017

Grimes Way Steam Plan 10 Year Boiler Overhaul ™ DBB PM PM PM 2011 2015

East Chilled Water Plant Chiller 1.3M ESPC PM PM 2017 2018+

Domestic Water System Install Meters at Campus Perimeter 500K DBB PM PM 2017 2018+

Utility Tunnel Lids on College Ave 1.2M DBB PM PM PM 2017 2018+

Knott Dairy Potable Water Storage Tanks 690K DBB PM PM PM 2015 2018+

. . Lead CM; 5 Years State of

8 Michael LaViella Washington, 20 years military ~ Commissary / Exchange Pearl Harbor Complex 70M DB cM cM cM 1999 2001
Pearl Harbor Navy Housing Expansion 40M DB CM CM CM 2000 2001

NRCS Admin and Command Suite Expansion and Renovation 700K DB PM PM PM 2007 2008

Public Works Space Renovation 600K DB PM PM PM 2007 2008

Military Family Housing Renovations - Singapore 6M DB PM PM PM 2008 2009

Multiple Afghanistan Army Garrison Construction Sites 48M DB PM PM PM 2008 2008

Special Operations Command Center - Singapore 6M DB PM PM PM 2009 2009

Weapons Storage Complex - Indiana 20M DB PM PM PM 2009 2010

SPARWAR - Admin and Testing Center - Indiana 32M DB PM PM PM 2009 2011

Water Treatment Plant Upgrade 4M DB PM PM PM 2010 2012

Small Arms Testing Range 4M DB PM PM PM 2011 2012

Washington Building 3rd Floor Renovation 6.9M DB CM CM CM 2014 2015

WSU Digital Classroom Building 55M DB CM CM CM 2014 2017

Chief Joseph Renovation Building B & C 12M DBB CM CM CM 2016 2017

WSU Global Animal Health Phase 2 24.9M DB CM CM CM 2015 2018+

Chinook Student Center 32M DB CM CM CM 2015 2018

9 Brian Funke CM; 14 yrs. experience WSU Outdoor Tennis Facility 3M GCCM CM CM CM 2005 2007
WSU Championship Golf Course 8.4M DBB CM CM CM 2004 2008

WSU Martin Stadium Renovation, Phase 1 and 2 22.5M GCCM CM CM CM 2006 2008

WSU Olympia Avenue Student Residence Hall 26M GCCM CM CM CM 2008 2009

WSU Dairy Road Improvements 928K DBB CM CM CM 2012 2012

Bailey Brayton Field Upgrade Lighting 500K DBB CM CM CM 2013 2014

Bohler Gym Repurposing N/A Study CM CM CM 2013 2014

Martin Stadium Scoreboard 1.5M PO CM CM CM 2014 2014

Cougar Football Complex 61M GCCM CM CM CM 2014 2015

Hollingberry Fieldhouse Masonry Restoration ™ DBB CM CM CM 2014 2015
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Project  Project Role Role
Name Summary of Experience Project Names Size Type Planning |Design |Construction Start Finish
TerreView Research Facility Relocation 15M DB CM CM CM 2017 2018+

Tri-Cities Wine Science Lab 1.1M DBB CM CM CM 2017 2018+

Plant Sciences Building 1 60M GCCM CM CM CM 2006 2009

Multi-Cultural Center 16M DB CM CM CM 2016 2017

Public Safety Building 7.5M DB CM CM CM 2016 2017

10 Jason Harper CM; 10 yrs. experience WSU Olympia Avenue Student Residence Hall 26M GCCM CM CM CM 2008 2009
WSU Northside Residence Hall 32.6M DB CM CM CM 2011 2013

Soccer Field Upgrade Phase 1 2.4M DBB CM CM CM 2013 2014

WSU Northside Residence Hall Phase 2 (Global Scholars) 40M DB CM CM CM 2013 2015

Plant Growth Facility Phase 1 15M DB CM CM CM 2013 2018+

Plant Sciences Building 59.1M DB CM CM CM 2013 2018+

Soccer Field Upgrade Phase 2 1.6M DBB CM CM CM 2014 2018

Troy Hall Renovation 32.2M DB CM CM CM 2015 2017
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Organization Chart
Washington State University
Facilities Services, Capital

Kate Kamerrer
Director, Acct. & Finance
Budget Administration

Maja Huff
Contract Manager
Contract Administration

Project Management
Consultant

WASHINGTON STATE
[UNIVERSITY

WSU
Board of Regents

Stacy Pearson
Vice President
Finance & Administration

Olivia Yang, AIA
Associate Vice President
Facilities Services
Administrative Oversight /
Authority

Joe Kline, PE
Assistant Vice President
Capital Projects
Administrative Oversight
Design and Construction

Louise Sweeney, DBIA
Project Manager, Lead
Management Support

WSU
Project Manager /
Construction Manager

Design Build Team /
GCCM
Project Manager

Richard Prenke
Andrew Greene
Perkins Coie, LLP
Legal Counsel

Nathan Deen
Assistant Attorney
General
Legal Counsel

Michael LaVielle, PE
Constr. Manager - Lead
Management Support

Specialty Consultants
Survey, GeoTech,
Commissioning, Special
Inspection, etc.

Architects / Engineers Subcontractors
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